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ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM NO. 1 
 

 

HAMILTON COUNTY BRIDGE NO. 35 

W. 106th STREET OVER WILLIAMS CREEK 

HCHD #PB-14-0012 
 

 

The Contractor acknowledges receipt of addendum no. 1, which is hereby made a part of this 

Construction Contract, as fully and effectually as if copied and set out herein in full length. 
 

 

 

 

Contractor (Bidder)   
 

_____________________________________________________________________________________________ 

 

Address 
 

_____________________________________________________________________________________________ 

 

_____________________________________________________________________________________________ 

 

 

By:  
  

________________________________________________________________________ 

                                                                         (Signature) 
 

Name:  
 

 ________________________________________________________________________ 

                                                                          (Printed) 
 

Title:  
 

________________________________________________________________________                                                                     

 (Printed) 



    
 
 
           
 
 
 
 
Date:  April 11, 2016 
Project:  Hamilton County Bridge #35 Rehabilitation (Project PB-14-0012) 
Topic:  Pre-Bid Meeting Minutes 
Attendees:  See Attached Sign-In Sheet 

 

 
An optional pre-bid meeting was held on April 11, 2016 at the Hamilton County Highway Department.  The 

following items were discussed: 

 

• Introductions of the attendees 

• Pertinent dates from the Notice to Bidders were read aloud.  The deadline for questions is 9:00AM on April 

18th.  (Note:  It was decided after the pre-bid meeting that the deadline for questions will be extended to 

April 20, 2016 at 12 noon) 

• Contract documents must be obtained through Lochmueller Group, including the non-refundable $75 

charges, to be eligible to bid.  Additional electronic file versions of the contract documents are available 

upon request.   

• A summary of the scope of work for the bridge rehabilitation was described.   

• Special Provisions are included that pertain to the anticipated notice to proceed, final date for the road 

closure, and final date of the contract.  The road closure stipulation is due to the BMW Golf 

Championships at Crooked Stick Golf Club.  (Note:  These special provisions have been modified and 

differ from what was discussed in the pre-bid meeting.  The modified special provisions are included in 

Addendum No. 1)        

• Hamilton County will arrange for the road closure permission with the City of Carmel.  

• An addendum will be issued that adds message boards at 106th Street in each direction before approaching 

the project area to alert drivers to the change in traffic patterns.  These boards will need to be posted very 

soon after the contractor’s NTP.  (Note:  Message boards will no longer be included in the contract or 

required due to the Road Closure date being changed)  

• IPL/Brighthouse/AT&T have relocated their aerial facilities along the north R/W line.   

o The location of the new power poles will be made available to bidders (see utility work plan 

drawings included in Addendum No. 1). 

o The voltage of the power cables will be made available to bidders (see utility work plan included 

in Addendum No. 1). 

• Citizens Energy Group will be relocating its watermain to be hung from the 106th Street bridge.  SP67 has 

been included for the necessary coordination and scheduling.  The utility’s final plans will be made 

available to bidders in an addendum 



    
 
 
           
 
 
 

• Permits have been secured from DNR (Construction in a Floodway), IDEM (401), and USACE (404 

Nationwide). 

• Tree clearing within the north R/W has already been completed.   

• Coordination with the City of Carmel will be needed for their on-going 106th Street Multi-Use Path project 

(see SP66).  This project is along the south side of the roadway.  It is Federally funded and has INDOT 

oversight.   

o This project currently has 106th Street closed to through traffic between Ditch and Spring Mill 

Roads; although it is open to locals one-way in the westbound direction.  The road will return to 

two-way operation when the bridge is closed, still restricted to local traffic only.  

o The substantial completion date for the project is September 1, 2016.     

o At last check, the contractor is anticipated to have the trail bridge installed by the end of April.   

• SP15 has been drafted pertaining to testing of materials.  The QCQA for the manufacture of the bridge 

beams should be consistent with that of an INDOT project. 

 
Minutes Prepared By: 

LOCHMUELLER GROUP 

 
 
 
L. Nick Batta, P.E. 
Project Manager 
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The following Special Provisions are to replace in their entirety previously published versions.   
 
SP2.  ROAD CLOSURE 
   

The CONTRACTOR shall provide the OWNER at least two week notice prior to 
closing the road.  In no case shall the road be closed without prior consent from the 
OWNER. 
 
The roadway shall begin its closure on or after May 16, 2016 and shall be reopened to 
traffic before August 29, 2016. 
 

SP3.  LIQUIDATED DAMAGES 
 
  The CONTRACTOR shall pay two thousand dollars ($2,000.00) for each calendar day 

after the fixed calendar date of completion (September 30, 2016) for failure to 
complete the work in accordance with this contract.   

 
  The CONTRACTOR shall also pay two thousand dollars ($2,000.00) for each calendar 

day from August 29, 2016 to September 4, 2016 that the road is closed to traffic.  The 
CONTRACTOR shall also pay eight thousand dollars ($8,000.00) for each calendar 
day on or after September 5, 2016 that the road is closed to traffic.  If the 
CONTRACTOR exceeds both allotted time periods simultaneously, the assessed 
damages will be cumulative.  
 

SP12.  PRIOR TO CLOSING ROADS TO TRAFFIC 
 
  The CONTRACTOR is to notify U.S. Post Office, rural fire departments, affected 

schools, local police agencies and Hamilton County Sheriff’s Department, copy to 
ENGINEER, a minimum of fourteen days prior to the actual closure.  The XG20-5 
Closure Signs are to be in place a minimum of fourteen days prior to the actual 
closure. 

 

SP69. NOTICE TO PROCEED 
    

Notice to Proceed is expected to be given by April 29, 2016 unless bid irregularities 
delay the bid award. 

 











The following sections to be used by INDOT personnel to review the utility relocation work 
plan. 

Section 11. The Department shall review the work plan to ensure that it: [IAC 13-3-3(e)] 

Yes fl No Init.jJ 
Yes R No Init.O 
Yes 	No mit. 

J Yes  LII No mnitff 
1I1 Yes  [I] No Init.y)lñ 

'E Yes  LI No  mnit.:e 

(1.a) is compatible with department permit requirements. 
(1.b) is compatible with the project plans. 
(1.c) is compatible with the construction schedule. 
(1.d) is compatible with other utility relocation work plans. 
(2.a) has a reasonable relocation scheme. 
(2.b) has a reasonable cost for compensable work. 

Reviewer Name Signed:  

Reviewer Name Printed: 	j 	ftc 

Reviewer Date Signed:  

Section 12. Approved Work Plan. [IAC 13-3-3(f)] 

I have reviewed the work plan and f(nirid it acce able. 

Project Manager Named Signed/  

Project Manager Name Printed: 

Project Manager Date Signed: ) Jfjj 
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END BENT #4 CONSTRUCTION
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See Sheet 25.

1" Exp. Polystyrene

& Neoprene Sheeting

1" Exp. Polystyrene

& Neoprene Sheeting

El. - 816.41

2" x 8" Keyway

(Typ.)

El. - 816.81El. - 816.57

Mod. Type 7B Elastomeric

Brg. Pad (Typ.)

P
O

U
R
 B

P
O

U
R
 B

El. - 809.72

El. - 813.74

Exist. 12"∅ Steel

Shell Piles

To Remain in Place

Opt. Constr. Jt.,

Type A

ACS

BENT #4

El. - 812.47

El. - 813.87El. - 813.82El. - 813.62

Opt. Constr. Jt.,

Type A

4'-2" (Typ.)

1'-0"
(Typ.)

26"∅ Opening for

Water Main Placement

80°0'0"

7
'-
0
"10"

(Typ.)

4
'-
9
"

2'-6 58"

NOTE:  For Section A-A, See Sheet 14.

No. PE11500695

1
2" Expanded Polystyrene (Horiz. Face)

1" Expanded Polystyrene (Vert. Face)

(Typ.)

1 Revised Beam Seat Elevations & Added Top Plate To Bearing

1
11

1

Mod. Type 7B Elastomeric

Brg. Pad w/ 1'-2" x 1'-0" Top P

(Typ.)

1

L



INTERIOR BENT #2 & #3 CONSTRUCTION
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VCHACS

MAR ACS

3/8"=1'-0"

3/8"=1'-0" ----

PB-14-0012----

HAMILTON CO. BR. #35

3418

VERTICAL SCALE

33'-0"

16'-6" 16'-6"

3
'-
6
"

1
'-
9
"

1
'-
9
"

3'-9 3 4" 3 Spa. @ 8'-5 12" = 25'-4 12" 3'-9 3 4"(Beam Spacing)

3'-6" 4 Spa. @ 6'-6" = 26'-0" 3'-6"(Pile Spacing)

INTERIOR BENT ELEVATIONS

ELEV. BENT #2 BENT #3

A 812.45 810.63

B 815.45 813.63

C 816.78 814.93

D 816.89 815.05

E 816.83 815.00

F 816.61 814.78

POUR A

El. - "A"

El. - "C"

A

CAP PLAN VIEW
BENT #2 SHOWN, BENT #3 SIMILAR

ELEVATION VIEW
BENT #2 SHOWN, BENT #3 SIMILAR

Line "A"

10°

Line "A"

El. - "D" El. - "E" El. - "F"

5 - HP 12x74

Steel Piles

NOTE:  Pile Shoes are to be Used on Each Pile.A

2'-0"∅

(Typ.)

1
2
'-
0
"

HP 12x74

Steel Piles

(Typ.)

E.B.L.W.B.L. 

C BentL

2'-0"∅

(Typ.)

C BentL

HP 12x74

Steel Piles

1
2
'-
0
"

(P
ile

s,
 S

te
e
l 
H

, 
R
e
in

fo
rc

e
d
 E

n
ca

se
d
 H

P
 1

2
x
7
4
)

B
e
a
m

 L
in

e
 #

1 3'-9" x 8" x 2"

Keyway (Typ.)

B
e
a
m

 L
in

e
 #

2

B
e
a
m

 L
in

e
 #

3

B
e
a
m

 L
in

e
 #

4

3
"

3"

Expanded Polystyrene

SECTION A-A
SCALE:  1/2" = 1'-0"

3
'-
0
"

2
'-
0
"

3'-6"

1'-9" 1'-9"

El. - "B"

4'-2" (Typ.)

1
'-
3
"

(M
in

.)

Opt. Constr. Jt.,

Type A

Opt. Constr. Jt.,

Type A

No. PE11500695

3'-9" x 8" x 2"

Keyway (Typ.)

8" x 2" Keyway

Mod. Type 7B Elastomeric

Brg. Pad w/ 1'-2" x 1'-0" Top P

(Typ.)
L

1 Revised Beam Seat Elevations & Added Top Plate To Bearing

1

1



FRAMING PLAN
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TAM

3/16"=1'-0"

3/16"=1'-0" ----

PB-14-0012----

HAMILTON CO. BR. #35

3421

VERTICAL SCALE

PLAN VIEW

LINE "A"

3
'-
6
"

3
 S

p
a
. 
@

 8
'-
4
" 

=
 2

5
'-
0
"

3
'-
6
"

40'-0" - SPAN A 51'-2" - SPAN B 40'-0" - SPAN C

BEAM LINE #1

BEAM LINE #2

BEAM LINE #3

BEAM LINE #4

40'-3" (Span A Beam Length) 50'-8" (Span B Beam Length) 40'-3" (Span C Beam Length)

10°0'0"

Skew Lt. C Bent #2L C Bent #3L C Bent #4LC Bent #1L

Detail "B",

See This Sheet.

C Interior BentL

C BeamL

DETAIL "B"
SCALE:  3/4" = 1'-0"

Mod. Type 7B Elastomeric

Brg. Pad (Typ.)

C BearingL

9
"

(T
y
p
.)

3'-6"

(Interior Bent Cap)

3'-0" (Interior

Bent Diaphragm)

9" 9"

3"3"

MAR

KJC

Detail "A",

See This Sheet.

DETAIL "A"
SCALE:  3/4" = 1'-0"

3'-0"

(End Bent Cap)

6" Pvm't

Ledge

C Bent & Brg.L

9
"

(T
y
p
.)

Mod. Type 7B Elastomeric

Brg. Pad (Typ.)

C BeamL

1'-6"
1'-6"

6"

MAR

9'-0" 3 Spa. @ 8'-10" = 26'-6" 7'-4"Spacing for Utility Support Hanger

Assemblies (14 Required).  For

Additional Details See This Sheet.

W 6x25

(Hanger Beam)

20" Water Main Surrounded

By 1 12" Fiberglass Insulation
w/ Aluminum Jacket (By Others)

Beam Clamps

(By Others)

Threaded Rod

(By Others)

Pipe Roll

(By Others)

SECTION B-B
SCALE:  1 1/2" = 1'-0"

UTILITY SUPPORT DETAIL
SCALE:  1" = 1'-0"

W 6x25

(Hanger Beam)Fabricated Angle, For

Details See This Sheet.

Pipe Roll

(By Others)

Beam Clamps

(By Others)

Threaded Rod

(By Others) 20" Water Main Surrounded

By 1 12" Fiberglass Insulation
w/ Aluminum Jacket (By Others)

B

B

1'-0"

1
4

1
4

1
4

4'-3"

Fabricated Angle, For

Details See This Sheet.

Fabricated

Angle

FABRICATED ANGLE
NOT TO SCALE

6"

1
'-
0
"

1
2"

1
2
"

8 Spa. @ 8'-10" = 70'-8" 7'-4" 10'-4"

CJP

1
8

60°

1
" 

M
in

.

(T
y
p
.)

NOTE:  All Structural Steel To Be AASHTO M270 Grade 50.

          All Structural Steel to be Painted Black (Color No. 17038).

No. PE11500695

NOTE:  For Bearing Pad Details See Sheet 23.

SECTION A-A
NOT TO SCALE

SECTION B-B
NOT TO SCALE

Type 7B Elastomeric

Bearing Pad (Typ.)

1'-0"

(Typ.)

1'-2" (Typ.)

1'-2" x 1'-0"

Top P (Typ.)L

3
8"

(Typ.)

B

B

Type 7B Elastomeric

Bearing Pad  (Typ.)

1'-2" x 1'-0"

Top P (Typ.)L3
8"

(Typ.)

Int. Bent Cap

AA

1

1 Added Sections A-A & B-B Due To Adding Top Plate To Bearing
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VCH

AS SHOWN

AS SHOWN ----

PB-14-0012----

HAMILTON CO. BR. #35

3423

VERTICAL SCALE

NOTE:  For Beam Notes And Additional Details See Sheet 22.

BEAM DETAILS
SPAN B

ELEVATION VIEW

C Beam
C Brg.

C Brg.

PLAN VIEW

8" 1'-6"

1'-6"

4
'-
0
"

40 Spa. @ 1'-0" = 40'-0"(Stirrup Spa. for 57-#401e

& 57-#402 Bars)

50'-8"

2 - #503

(Typ. Ea. End)

1
'-
9
"

9"

C Beam

4" 4"

1'-9"

(Typ.)

Void Drains To Be Located As Shown.  There Shall

Be 2 Drains At Each End Of Each Void (Typ.)

See Note 11 On Sheet 22.

3
4"∅ Threaded Inserts W/

#6 x 3'-0" Threaded Bar (Typ.)

9"

1
'-
0
"

4"

Extend 4 Strands Up From Row 1.

Shop Bend As Shown.  Do Not Heat.

(Typ. Ea. End)3
"

9
"

TYPICAL BEAM SECTION @ END STIRRUP DETAIL

TYPICAL BEAM SECTION

6"3 @

2"=6"

6" 3 @

2"=6"

1
"

2
 1

4
"

1
2"∅ End Welded Studs

#401e#402

7 - #5 Full Length

(Typ.)

2
"

2
"

1'-0" x 6" x 12" P
Cast In Beam

L
Extend

& Bend

NOTE:  (25) 12" 7 Wire Special Lo-Lax
           Strands Spaced At 2".

4'-0"

5 12" 3'-1" 5 12"

1" Chamfer

1
'-
9
"

5
 1

2
"

1
0
"

5
 1

2
"

3
"

3"

4
"

4
"3

4"

4'-0"

1'-8" Lap

(Min.)

#503#503

#5 Full Length

(Typ.)

1
2"∅ Strand (Typ.)

#404

(Typ. Ea. End)

1
'-
9
"

MAR

KJC

3
8"

4"

8 Spa. @

2" = 1'-4"

4"4"

3"

7 Spa. @

8" = 4'-8"

7 Spa. @

8" = 4'-8"

MAR

Row 2 - 8 Strands
Row 1 - 17 Strands

3 - #404

(Typ. Ea. End)

3" 3" 3" 3"

5"

3"

5"

(SPAN B)
NOT TO SCALE

(SPAN B)
NOT TO SCALE

SCALE:  1" = 1'-0"

SCALE:  1" = 1'-0"SCALE:  1" = 1'-0"

No. PE11500695

6"

(Typ.)

BA C

TOP PLATE DETAIL
(48 Req'd)

NOT TO SCALE

1'-0"

1 716"

1"

-3.9%

1"

-3.4%

1 38"

NOTE: Top Plates Shall Be Galvanized In

          Accordance With ASTM A123. 1 12"

1"

-4.4%

1 516"

1"

-2.9%

1
8" (Min. All Sides)

3
 3

3
2
"

±1.5° Mold

Draft All Sides

AA

Durometer Value = 60

NOT TO SCALE

SECTION A-A

NOT TO SCALE
(48 Req'd)

MODIFIED TYPE 7B ELASTOMERIC BEARING PAD

1
2
" 

(T
y
p
.)

4
 I

n
t.

 L
a
y
e
rs

10"

1
'-
0
"

5 - 332" x 9 3 4" x 11 3 4"
Metallic Bonded Shims

9
3
2
"

9
3
2
"

1 Moved Elastomeric Bearing Pad Details & Added Top Plate Details

1

Plates Shall Be Vulcanized To Elastomeric Bearings.
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1/2"=1'-0"

1/2"=1'-0" ----
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HAMILTON CO. BR. #35

3426

VERTICAL SCALE

TYPICAL CROSS SECTION

32'-0" O. to O. Coping

C Interior
Bent

L

DETAIL "A"
(TYPICAL 4 PLACES)

Line "A"

P.G.
2%2%

8
"

S
la

b

Typ. Interior Bent Diaphragm,

See Detail "A", This Sheet.

SCALE:  1" = 1'-0"

8'-5 12" (Along C Brg.)L

2'-2 3 4" 4 Spa. @ 1'-0" = 4'-0" 2'-2 3 4"

SECTION A-A
(BETWEEN BEAMS)

SCALE:  1" = 1'-0"

SECTION B-B
(AT BEAMS, TYPICAL 8 PLACES)

SCALE:  1" = 1'-0"

#411e x 11'-8"

C Interior
Bent

L

1
' -
9
"

V
a
ri
e
s

8
"

1
' -
9
"

V
a
ri
e
s

8
"

3'-0"

3'-0"

Prestressing

Strands

Mod. Type 7B Elastomeric

Bearing Pad (Typ.)

1 - #8e x 4'-3"

Expanded Polystyrene

(Same Height As Brg.

Pad & Top Plate)

B

B

8
"

(T
y
p
.)

2"

Cl.

#411e

2" x 8" Keyway
Expanded Polystyrene

(12" Bottom, 1" Sides)
(Bonded To Concrete)

#5e x 4'-0"

(Typ.)

C BeamL C BeamL

A

A

5 - #411e

10 - #5e x 4'-0"

(5 Ea. Face)

3
4"∅ Threaded Inserts W/

#6 Threaded Rebar x 3'-0" Long

(Incidental To Cost Of Beam) (Typ.)

3
4"∅ Threaded Inserts W/

#6 Threaded Rebar

(Typ.)

3
4"∅ Threaded Inserts W/

#6 Threaded Rebar

(Typ.)
1'-0"

2'-8"

3
'-
6
"

* Reinforcing Around 26"∅ Opening May Be Adjusted

   Or Cut As Necessary & Approved by the Engineer.

Interior Bent Diaphragm,

See Detail "B", This Sheet.

DETAIL "B"
(TYPICAL 2 PLACES)

SCALE:  1" = 1'-0"

8'-5 12" (Along C Brg.)L

2'-2 3 4" 2'-2 3 4"

C BeamL C BeamL

4 - #411e

6 - #5e x 4'-0"

(3 Ea. Face)
3

4"∅ Threaded Inserts W/
#6 Threaded Rebar x 3'-0" Long

(Incidental To Cost Of Beam) (Typ.)

* 26"∅ Opening for

Water Main Placement
20 - #4e x 2'-3"

(10 Ea. Face)

4 - #5e x 11"

(2 Ea. Face)

10" 10"

4 - #5e x 11"

(2 Ea. Face)

V
a
ri
e
s

2" x 8" Keyway

2" x 8" Keyway

No. PE11500695

1'-2" x 1'-0" Top P

(Typ.)
L

1 Revised Section B-B Due To Adding Top Plate To Bearing

1

1



ITEMIZED PROPOSAL
HAMILTON COUNTY BRIDGE NO. 35

W. 106TH STREET OVER WILLIAMS CREEK
PB-14-0012

4/18/2016

SUBMITTED BY:     ________________________________________________________
(Company Name)             

                              ________________________________________________________
(Mailing Address)             

                              ________________________________________________________
(City State Zip)               

DATE: ______________________

LINE 
NO.

DESCRIPTION
SUPPLEMENTAL 

DESCRIPTION
QTY UNIT UNIT PRICE AMOUNT

1 CONSTRUCTION ENGINEERING 1 LS  

2 MOBILIZATION AND DEMOBILIZATION 1 LS  

3 CLEARING RIGHT OF WAY 1 LS  

4 CURB AND GUTTER, REMOVE 75 LFT 

5 PRESENT STRUCTURE, REMOVE PORTIONS 1 LS  

6 EXCAVATION, COMMON 170 CYS 

7 EXCAVATION, WATERWAY 114 CYS 

8 SEDIMENT, REMOVE 5 CYS 

9 TEMPORARY INLET PROTECTION 2 EACH

10 TEMPORARY MULCH 1 TON 

11 TEMPORARY SILT FENCE 535 LFT 

12 NO. 2 STONE 100 TON 

13 TEMPORARY FILTER BERM 100 LFT 

14 TEMPORARY MULCH STABILIZATION, TYPE A 520 SYS 

15 TEMPORARY SEED MIXTURE 33 LBS 

16 SUBGRADE TREATMENT, TYPE IC 266 SYS 

17 AGGREGATE FOR END BENT BACKFILL 37 CYS 

18 COMPACTED AGGREGATE NO. 53 BASE 37 TON 

19 DENSE GRADED SUBBASE 26 CYS 

20 COMPACTED AGGREGATE NO. 53 86 TON 

21 WIDENING WITH HMA, TYPE B 74 TON 

22 MILLING, ASPHALT, 1 1/2 IN. 384 SYS 

23 JOINT ADHESIVE, SURFACE 399 LFT 

24 JOINT ADHESIVE, INTERMEDIATE 399 LFT 



ITEMIZED PROPOSAL
HAMILTON COUNTY BRIDGE NO. 35

W. 106TH STREET OVER WILLIAMS CREEK
PB-14-0012

4/18/2016

LINE 
NO.

DESCRIPTION
SUPPLEMENTAL 

DESCRIPTION
QTY UNIT UNIT PRICE AMOUNT

25 LIQUID ASPHALT SEALANT 556 LFT 

26 HMA WEDGE AND LEVEL, TYPE B 86 TON 

27 ASPHALT FOR TACK COAT 716 SYS 

28 GUARDRAIL, TRANSITION, TYPE TGB 4 EACH

29 GUARDRAIL, REMOVE 139 LFT 

30 GUARDRAIL, END TREATMENT, OS 4 EACH

31 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 112.5 LFT 

32 CURB, CONCRETE B MODIFIED 158 LFT 

33 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 160 SYS 

34 RIGHT-OF-WAY MARKER 7 EACH

35 BENCHMARK 1 EACH

36 GEOTEXTILES 275 SYS 

37 RIPRAP, REVETMENT 124 TON 

38 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2 EACH

39 EROSION CONTROL BLANKET 560 SYS 

40 MULCHED SEEDING U 560 SYS 

41 SODDING 19 SYS 

42 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 74 120 LFT 

43 PILE SHOE, HP 12 X 74 10 EACH

44 PILE, STEEL H, HP 12 X 74 460 LFT 

45 CONCRETE, A, SUBSTRUCTURE 68.8 CYS 

46 REINFORCING BARS 3166 LBS 

47 REINFORCING BARS, EPOXY COATED 64890 LBS 

48 THREADED TIE BAR ASSEMBLY, EPOXY COATED 64 EACH

49 CONCRETE, C, SUPERSTRUCTURE 149.8 CYS 

50 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4 EACH

51 RAILING, STEEL PF-2 286 LFT 

52 RAILING, CONCRETE PF-2 12.4 CYS 

53 STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 48 IN. 525 LFT 

54 SURFACE SEAL 1 LS  

55 UTILITY HANGER BEAMS 1 LS  

56 PIPE, END BENT DRAIN, 6 IN. 92 LFT 

57 ROAD CLOSURE SIGN ASSEMBLY 3 EACH



ITEMIZED PROPOSAL
HAMILTON COUNTY BRIDGE NO. 35

W. 106TH STREET OVER WILLIAMS CREEK
PB-14-0012

4/18/2016

LINE 
NO.

DESCRIPTION
SUPPLEMENTAL 

DESCRIPTION
QTY UNIT UNIT PRICE AMOUNT

58 DETOUR ROUTE MARKER ASSEMBLY 16 EACH

59 CONSTRUCTION SIGN, A 8 EACH

60 MAINTAINING TRAFFIC 1 LS  

61 BARRICADE, III-A 48 LFT 

62 BARRICADE, III-B 12 LFT 

63 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 15 LFT 

64 SIGN, SHEET, AND SUPPORTS, REMOVE 1 EACH

65 SIGN, SHEET, WITH LEGEND, 0.080 IN. 11 SFT 

66 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 401 LFT 

67 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 362 LFT 

68 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 362 LFT 

69 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 318 LFT 

TOTAL BID AMOUNT $

(in writing)

Dollars.

Bidder acknowledges, warrants, represents and agrees with all of the following:

That the Contractor is solely responsible to provide sufficient materials, equipment and effort to complete the Work.

That if conflict exists between these specifications and the specifications or standards of the County, State or Federal agencies, the County, State or 
Federal standards shall apply.

BID CONSIDERATIONS


